

Current Status: Processing Complete 12/14/2020 10:42:39 AM **Submission ID:** 2462

Initial Submission Date:

Resubmission Date:

District Name: Higley Unified District

Contact Person: Benny Bucholz

Contact Phone: 4807979779

Contact Email: benny.bucholz@husd.org

School: Coronado Elementary School

Site Address: 4333 South DeAnza Blvd
Gilbert AZ 85297

Project Title: Restripe Fire Lane

Project Detail: Clean, Crack Fill And Seal Coat With MasterSeal

1. Area to be sealed is approximately 19,525 square feet. 2. Secure area with "A" frame barricades and/or traffic cones and caution tape as needed. 3. Clean existing pavement totaling 19,525 square feet with a ride on sweeper and/or high pressured blowers. 4. Apply hot Maxwell Elastoflex to cracks wider than 1/4" that can accept filler. 5. Apply a 2 coat(s) Spray application of MasterSeal asphalt emulsion sealer. Areas around planters and concrete will be hand applied on first coat using a squeegee to prevent overspray. 6. Re-stripe to match existing layout. 7. Work will be completed in 1 trip(s). 8. Oil spots will be cleaned as thoroughly as possible and a primer will be applied to the heaviest areas. However, some delamination of sealer may take place in these areas. 9. It is the owners responsibility to have all material, cars, equipment etc. removed from the area where the work will take place. 10. This process will carry a (2) year warranty on materials, labor, and workmanship. Roadrunner Paving & Asphalt Maintenance will repair any areas at our expense that are deemed warranty covered. Normal wear and tear, severe weather, abuse, or acts of God will not be considered under warranty coverage. 11. Crack Seal Mobilization - \$500.00 12. Crack Seal at \$1.55/LB - \$465.00 13. Seal Coat Mobilization - \$1,200.00 14. Seal Coat at \$0.09/SF - \$1,757.25 15. Striping Mobilization - \$240.00 16. 4" White Line at \$0.17/LF - \$64.60 17. 12" White Line at \$0.51/LF - \$408.00 18. Red Curb at \$0.75/LF - \$1,346.25 19. 3' Arrows at \$24.00/EA - \$792.00

Project Date Range: 12/21/2020 **TO** 1/1/2021

Total Project Cost: \$6,773.10 **Adjacent Ways Cost:** \$6,773.10

Board Meeting Date:

Validation Status: No Review Required

Staff Analysis:

Board Decision: