
BLDG SQ FT: 4,936

DIV DESCRIPTION Subcontractor Site Bldg Adjacent Ways TOTAL COST

1A Project Requirements RYTAN 34,020 51,029 85,049

1B Survey & Layout Hilgart Wilson 51,500  51,500

2A Demolition Marks Demolition 27,300 27,300

3A Concrete Sportsmans 237,735 81,118 4,500 323,353

4A Masonry Huff & Sons 123,954 123,954

5A Structural Steel S&H Steel 156,172 156,172

6A Rough Carpentry Fortress 12,100 12,100

6B Millwork Troyer 49,700 49,700

6C FRP & Cornerguards Northwest 4,725 4,725

7A Insulation Alcal 15,900 15,900

7B Roofing & Sheet Metal Progressive 83,650 83,650

7F Caulking & Sealants Charles Court 7,950 7,950

8A Doors Frames & Hardware Arrowhead 116,100 116,100

8B Access Doors & Frames RYTAN 2,000 2,000

8C Glass & Glazing Jonic Glass 22,200 22,200

9A Framing & Drywall Coss Drywall 122,520 122,520

9B Stucco/EIFS Division Nine 15,740 15,740

9C Acoustical Ceilings Barrett Homes 20,295 20,295

9D Flooring Wholesale 35,300 35,300

9F Athletic Surfacing Beynon Sports                278,904 278,904

9G Paint Ganado 33,700 33,700

10A Specialties & Accessories Inter-Co 15,271 15,271

10B Signage Summit West 45,313 45,313

11A Sports Equipment NORCON                  49,475 49,475

11B Bleachers NORCON                299,796 299,796

11C Flagpole NORCON                    8,550 8,550

12A Window Coverings Blinds & Beyond 2,580 2,580

21A Fire Sprinklers A-1 Fire 23,000 23,000

22A Plumbing Irontree Plumbing 116,775 116,775

23A HVAC CAMS 118,669 118,669

25A EMS Controls Veregy 35,000 35,000

26A Electrical HALO 214,745 214,745

27A Access Controls ECD Systems 19,885 19,885

27B CCTV ECD Systems 17,615 17,615

27C Fire Alarm   ECD Systems 37,705 37,705
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27D Intercom ECD Systems 13,435 13,435

27E Panic-Lockdown Controls ECD Systems 4,590 4,590

27F Security ECD Systems 8,800 8,800

27G Voice/Data ECD Systems 20,610 20,610

27H ADA Operator Controls Stanley 4,830 4,830

31A Materials Testing TBD/RAMM 12,000               10,000 22,000

31B SWPPP 6K SWPPP                8,140 8,140

31C Earthwork Rikoshea 267,505               56,790 324,295

31D Termite Control Northwest Ext                   864 864

32A Paving, Striping, Signage Rikoshea 207,262               18,400                         3,510 229,172

32B Parking Bumpers TBD 2,500 2,500

32C Fencing & Gates Diamond Iron 84,129 84,129

32D Landscaping Caliente 269,575 269,575

32E Sand for Long Jumps Plug/Caliente 2,000 2,000

33A Wet Utilities RF Pipeline 165,800                       62,900 228,700

33B Drywell Torrent 44,120 44,120

SUBTOTAL 2,042,171          1,747,170                       70,910 3,860,251

General Conditions 147,630 3,013 150,643

Construction Contingency 100,000 100,000

Special Inspection Allowance 20,000 20,000

Construction Permits Allowance 20,000 20,000

Contractor Fee 244,073 4,981                        249,054

Liability Insurance 68,991 1,408 70,399

Builders Risk Insurance 32,857 671 33,528

Payment & Performance Bond 52,966 1,081 54,046

Gross Receipts Tax 294,360 6,007 300,367

TOTAL CONSTRUCTION COSTS: 2,042,171 2,728,047 88,071 4,858,288

VE1 (27,424)                      

VE2 (25,663)                      

VE3 (45,610)                      

4,759,591

Remove (1) Long Jump: Deduct $27,424

Remove Padded Surface at North End of Field: Deduct $25,663

Remove Football Field Goals: Deduct $45,610

GMP GRAND TOTAL


