



9299 W Olive Ave #503  
Peoria, AZ 85345  
(623) 473-9011 | ROC KA-334820  
sales@copperstatepavement.com  
www.copperstatepavement.com

**PRICING AND SPECS IN ACCORDANCE TO 1GPA CONTRACT #22-15P-02**

To: Amphitheater USD  
Kevin Chester  
5208507667  
kchester@amphi.com

Project: Ironwood Ridge HS - Front Lot  
2475 W Naranja Dr  
Oro Valley, Az 85742

ESTIMATE 2200033-Ironwood HS  
DATE 1/11/2023  
REP John McCormack  
MOBILE # (602)341-9881  
EMAIL jmcormack@copperstatepavement.cc

**Adjacent Ways**

Item No.	Description	Quantity	Unit	Unit Price	Total
<b>Asphalt Removal/Replacement</b>					
4	Mobilization Charge	1	Flat Fee	\$500.00	500
8	3 Inch Depth, Over 10,000 SQFT	28930	SQFT	\$2.42	70011
<b>Asphalt Speed Humps/Tables</b>					
17	Mobilization Charge	1	Flat Fee	\$500.00	500
18	Speed Humps (3' Wide x Street Width) at 3" Height	72	SQFT	\$1.80	130
<b>Asphalt Sawcutting</b>					
36	Mobilization	1	Flat Fee	\$47.96	48
37	Per Inch of Thickness	900	LF	\$0.20	180
<b>Excavation, Demo/Haul Asphalt, Dirt, Etc.</b>					
84	Mobilization	1	Flat Fee	\$419.59	420
85	Non-Concrete	268	Cubic Yard	\$31.17	8354
<b>Dump Fees</b>					
88	Non-Concrete	268	Cubic Yard	\$6.81	1825
<b>Grade Area</b>					
93	Mobilization	1	Flat Fee	\$599.41	599
94	Grade Area	3215	SQYD	\$1.26	4051
<b>Striping and Safety</b>					
134	Mobilization - Acrylic Striping	1	Flat Fee	\$90.00	90
140	New Layout: Acrylic 4" Wide	220	LF	\$0.23	51
142	New Layout: Acrylic 8" Wide	220	LF	\$0.78	172
143	New Layout: Acrylic 12" Wide	155	LF	\$1.17	181
152	Curb (Top and Face), Red	1165	LF	\$0.37	431
156	6' Arrows	10	Each	\$18.00	180
157	4-6" Numbers/Letters	510	Each	\$0.63	321
163	Speed Hump 3' Stripe	1	Each	\$33.63	34
<b>Construction Survey</b>					
240	Non-Registered Surveyor, 2 Men and Equipment	16	Per Hour	\$185.00	2960
242	Traffic Control	3	Per Day	\$50.00	150

	<b>SUBTOTAL:</b>	<b><u>\$91,186.23</u></b>
<b>Regional Price Adjustment :</b>	<b>10.00%</b>	<b><u>\$9,118.62</u></b>
<b>South Region- Pinal, Pima, Cochise &amp; Santa Cruz</b>		
	<b>TOTAL:</b>	<b><u>\$100,304.85</u></b>

**Notes:**

- 1 A 72 hour cancellation or rescheduling notice must be given to Copper State Pavement once a project is scheduled. If a project is cancelled or rescheduled within the 72 hour window (weather issues not included), mobilization/demobilization fees may be applied.