**Current Status:** Processing Complete     6/3/2024 9:03:56 AM     **Submission ID:** 2857

**Initial Submission Date:**

**Resubmission Date:**

**District Name:** Cave Creek Unified District

**Contact Person:** Mike Santina

**Contact Phone:** 4805752055

**Contact Email:** msantina@ccusd93.net

**School:** Horseshoe Trails Elementary School

**Site Address:** 5405 E Pinnacle Vista Dr.,
Phoenix, AZ 85054

**Project Title:** HTES Sealcoat

**Project Detail:**

Adjacent Ways
Mastic Crack Seal
Provide Traffic Control And Barricades During Our Scope Of Work.
Power Clean With High Volume Air As Needed And Seal All Cracks 1.5 Inches And Larger With Crafco Mastic One Crack Sealant. (Alligatored Areas Not Included.)
This Proposal Is Based On Performing The Work In Conjunction With Other Scopes.

Crack Seal / Apply PMM/ Pavement Markings
Provide Traffic Control And Barricades During Our Scope Of Work.
Power Clean With High Volume Air As Needed And Seal All Cracks 1/4 In And Larger With Crafco PolyFlex III Crack Sealant. (Alligatored Areas Not Included.)
Power Sweep/clean Asphalt Surface.
Furnish And Apply Two (2) Coats Of PMM Sealer By Spray Application On Approximately 71,100 Square Feet. SealMaster PMM Has 3-5 Lbs. Of Aggregate Per Gallon Blended With 2 Percent Polymer Modified Latex. (Adhesion Or Bonding Of Seal Coat Materials Is Not Warranted In Areas Exposed To Automotive Fluids And/or Other Spills.)
Stripe To Existing Pattern:
Stripe Yellow Hashed Crosswalk 150 Linear Feet
Stripe White Hash At Pick Up Area 1,440 Linear Feet
Stripe Red Hash At Pickup Area 150 Linear Feet
Stripe Red Fire Line 45 Linear Feet
Stripe Arrows 7 Each
Stripe 12 "Stencils 112 Each
Curb Painting 3,290 Linear Feet
This Proposal Is Based On Performing The Work In 1 Phase/Mobilization.

**Project Date Range:** 7/1/2024 **TO** 9/1/2024

**Total Project Cost:** $28,273.31     **Adjacent Ways Cost:** $28,273.31

**Board Meeting Date:**

**Validation Status:** No Review Required

**Staff Analysis:**

**Board Decision:**