

ELECTRICAL DISTRICT No. 4

PINAL COUNTY

231 SOUTH SUNSHINE BLVD. – ELOY, ARIZONA 85131

Telephone: (520) 466-7336

BOARD OF DIRECTORS:

MARK HAMILTON, CHAIRMAN
DANIEL F. SHEDD, VICE CHAIRMAN
CHARLES BUSH, SECRETARY
THOMAS W. ISOM, TREASURER
DON ENGLAND, JR

GENERAL MANAGER
RON McEACHERN

April 11, 2017

Estimate

TO: TOLTEC ELEMENTARY SCHOOL
3315 N TOLTEC ROAD
ELOY, AZ 85131

RE: TONTO ROAD EXPANSION

This is the cost for the line extension to cross Toltec Road to make a looped circuit. The extension is 462' and the total cost is \$20,000.00. ED4 agrees to split the total with Toltec Elementary School, your cost is \$10,000.00.

The estimate is only good for 60 days.

All of the estimate will have to be paid in full to Electrical District No. 4 before any materials are ordered or construction can begin. Any difference between the estimate and final construction cost will be adjusted at the completion of construction.

Please make construction payment to: Electrical District No. 4

Payments made by check or money order may be mailed or delivered to:
231 S Sunshine Blvd, Eloy, AZ 85131

If I can be of further assistance please feel free to give me a call at (520) 466-7336.

Thank you,




Ron Wilhite
Line Superintendent

cc: Ron McEachern
Chris Michie

This is the cost for the line extension to cross Toltec road to make a looped circuit. The extension is 462' and the total cost is \$20,000⁰⁰. ED 4 agrees to split the total cost with Toltec Elementary School, your cost is \$10,000⁰⁰.

Toltec School

Loop



ELECTRICAL DISTRICT No. 4

PINAL COUNTY

231 SOUTH SUNSHINE BLVD. -- ELOY, ARIZONA 85131

Telephone: (520) 466-7336

BOARD OF DIRECTORS
MARK HAMILTON, CHAIRMAN
DANIEL F. SHEDD, VICE CHAIRMAN
CHARLES BUSH, SECRETARY
THOMAS W. ISOM, TREASURER
DON ENGLAND, JR.

GENERAL MANAGER
RON McEACHERN

April 11, 2017
Estimate

TO: TOLTEC ELEMENTARY SCHOOL
3315 N TOLTEC ROAD
ELOY, AZ 85131

RE: TONTO ROAD EXPANSION

The estimated cost is \$32,823.07

Estimate includes removal of overhead lines on southside of Tonto Road and replace with underground cable and junction cabinets.

The estimate is only good for 60 days.

Customer is responsible for

~~Customer is responsible for replacing service panels and installing underground
conduit stubouts on the Office/Cafeteria service.~~

Converting service panels on Bus Barn and Transportation building to underground services with conduit stubouts.

All of the estimate will have to be paid in full to Electrical District No. 4 before any materials are ordered or construction can begin. Any difference between the estimate and final construction cost will be adjusted at the completion of construction.

Please make construction payment to: Electrical District No. 4

Payments made by check or money order may be mailed or delivered to:
231 S Sunshine Blvd, Eloy, AZ 85131

If I can be of further assistance please feel free to give me a call at (520) 466-7336.

Thank you,

Ron Wilhite
Line Superintendent
cc: Ron McEachern
Chris Michie

Estimate for Töltec School


Estimate includes removal of overhead lines on southside of Tonto road & replace with under ground cable and junction cabinets. ~~to~~ ~~to~~

Estimated cost is \$32,823.⁰⁷

of
to

1. C PHASE PRIMARY - (3) 2 1/2" SCH 40 PVC CONDUIT 5' DEEP

SECONDARY - (1) 2' SCH 40 PIPE CONDUIT 3' DEEP



ELECTRICAL DISTRICT #4 -- Engineering
CONSTRUCTION DRAWING
TOLTEC SCHOOL
TOLTEC ROAD EXPANSION
3315 N. Toltec Road
Elroy, Arizona 85131

Date: 04-06-17
DWG. No.
UT7R7S28-008
1 of 1