

Arizona City Elementary School - Pulverize Project Kino Drive



J Banicki Construction

4720 E. Cotton Gin Loop, Suite 240
Phoenix, AZ 85040

Contact: Don Davis
Phone: 480-320-4358
Email: ddavis@banicki.com

Quote To: Toltec School District
Attention: Jeff Van Handel
Address: 3315 N. Toltec Road
City State Zip: Toltec, AZ 85131
Email: jvanhandel@toltecsd.org
Phone: 520-466-2363
Fax: N/A

Job Name: AZ City Elementary School - Pulv Projec
Owner: Toltec School District
Address: 12115 Benito Drive
City State Zip: Arizona City, AZ 85123
Phone: 520-466-2363
Date: 10-6-17

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
10	Mobilization	1.00	LS	2,700.00	2,700.00
20	Pulv existing pavement	4,524.00	SY	2.15	9,726.60
30	Remove Curb and Gutter - MAG Std Spec 350	2,714.00	LF	9.15	24,833.10
40	Miscellaneous demolition, not otherwise identified	1.00	LS	8,500.00	8,500.00
50	Install MAG VC&G	76.00	LF	44.45	3,378.20
GRAND TOTAL					\$49,137.90

NOTES:

This proposal is to be included as part of the subcontract agreement entered into with J Banicki Construction, Inc. We propose to furnish labor, equipment, and materials complete in accordance with the plans and specifications supplied to us for the above mentioned project. All material is guaranteed to be as specified. All work will be completed in a workmanlike manner according to standard industry practices. Any alterations or deviations from the above specifications involving extra costs will be executed only upon written orders and will become an extra charge over and above the proposed estimate.

The following EXCLUSIONS apply to this proposal:

- Earthwork operations for future athletic fields
- Asphalt paving and aggregate base placement
- Project information signs
- Notification and coordination with property owners adjacent to project site
- Yard site and laydown areas
- Materials testing and quality control
- Brooming of existing streets
- Site Security
- Site office or utilities
- Removal or relocating or replacement of existing utilities or improvements
- Utility lid adjustments for manholes or valve boxes
- Modifications to existing fencing at Arizona City Elementary School
- Installation of any new roadway signs at either side of Kino Dr.

The following CLARIFICATIONS apply to this proposal:

All features of work that are included in this proposal are that which is shown on the 1 page of plans received for this project by J Banicki Construction from Toltec School District on 7-27-17 depicting the Arizona City Toltec Elementary School Campus Expansion (Street R/W Abandonment) for the pavement pulverization scope only.

It is understood by J Banicki Construction that all materials testing / quality control will be provided by a third party quantity control testing firm retained by Toltec School District for this project.

It is understood by J Banicki Construction that the existing alignment of Kino Drive can be used to park equipment after completion of shift and that no separate yard is required for heavy equipment.

J Banicki Construction will provide continued access to the house on Loma Vista Dr. on the south side of this existing road during the performance of the contract.

This proposal does not include any modifications to existing utility lines or utility lids in the areas to the south of Loma Vista Dr. that may be present in the existing streets south of Loma Vista Dr. which area in disrepair and need of rehabilitation.

One mobilization is included for the entire scope of work for JBCI.

Prices based on Banicki's standard insurance coverage's. Wrap insurance and/or fees are excluded. If required, it is to be provided by others and J Banicki Construction must be named as additional insured.

The costs of Payment and Performance bonds are included in Banicki's pricing.

This proposal may be withdrawn by J Banicki Construction, Inc. if not accepted within 30 days.

It is the intention of J Banicki Construction, Inc. that this proposal and subsequent negotiations lead to execution of a contract to the mutual benefit of both parties.

Final payment is to be based on actual quantities of work performed.

Respectfully submitted,
Don Davis
APDM Manager
J Banicki Construction

Date: 10-6-17