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PROPOSAL - Littleton Elementary 1 GPA
#19-12P-03

PMC Proposal #:OPS0002890 

From: Pueblo Mechanical and Controls, LLC Date: 09/10/2019

Attn: Michael Fisher 
Littleton Elementary School District #65 
1600 S. 107th Ave. - (Main Office) 
Avondale, AZ 85323 

 
Dear Michael, 
 
Pueblo Mechanical and Controls appreciates the opportunity to look at this project and is 
pleased to provide the following scope for Littleton Elementary. 
 
Scope of Work: 
 
 Provide material and labor to install (2) 8” fire backflow preventers. 
 Provide excavation and backfill as required for backflow installation. 
 Obtain permits (if required). 
 Provide tests and inspections of new backflows. 
 Provide backflow certifications. 
 Provide a two year warranty. 

 
We Exclude The Following: 
 
 Repair or replacement of any existing device found to be inoperable. 
 There is a 3.2% fee associated with our accepting credit cards for payment. 
 Engineering, permits and fees. 
 Any work not included in scope of work listed above. 
 
Material, Service, & Labor Subtotal: 
  
  

 
  
  

$ 48,301.40
 

 
   

Total Cost:  $ 48,301.40
 
 
We look forward to providing this important service please call if you have any questions. 
 
 
Best Regards, 

Keith Hendren 
Project Manager 
Pueblo Mechanical & Controls, Inc. 
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 Acceptance of Proposal: The above prices, specifications and conditions are satisfactory and are 
hereby accepted. You are authorized to do the work as specified. 

 Name  Signature  Date 

 
Due to the high cost of equipment and/or extended nature of this project progress billing 
may be required; if a purchase order is created for this project the owner agrees to accept 
progress billing for demonstrated and verifiable completed work and/or arrival of 
equipment items pending installation. 


