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BESP, LLC  
138 E. La Vieve Ln  
Tempe, AZ 85233  
Tel: (602) 377-2679 Fax: (480) 629-5645  
sameerpandey@besp.us 

www.besp.us  

  

 

April 26, 2017 

 

Robert Jacobson 

Director of Support Services 

Laveen Elementary School District 

4141 West McNeil Street 

Laveen, AZ 85339 

  

Ref: HVAC unit at Cheatham Elementary School- Laveen ESD 

  

Dear Mr. Jacobson, 

 

As we understand, a 5 ton unit serving room 151 at Cheatham Elementary School has 

failed. The unit is fifteen (15) years old, and has a failed compressor and an outdoor fan 

motor. We recommend that the unit be replaced.  

 

The district has received three (3) quotes for replacement. We recommend the project be 

awarded to Pueblo Mechanical for the lowest quoted price of $10,478.95 

 
BESP's fee: $1,750 (includes inspection & weight verification letter)  
 

Please let us know if you have any questions or need clarifications.  

 

Sincerely,  

 

 

 

Sameer R Pandey PE (Mech), CEM, LEED 

Principal Engineer, BESP   

 

Attachments: 

1) Quote from Pueblo 

2) Quote from Haci 

3) Quote from Tolin 
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PROPOSAL - Cheatham Elem Office 5 Ton  
HARD BID SELECT 

LIST 

PMC Proposal #:OPS0000453 

From: Pueblo Mechanical and Controls, Inc. Date: 04/25/2017 

Attn: Elmo Valdez 
Laveen Elementary School District #59  
PO BOX 29 
Laveen, AZ 85339 

 
Dear Elmo, 
 
Pueblo Mechanical and Controls appreciates the opportunity to look at this project and is 
pleased to provide the following scope for Cheatham Elem Office 5 Ton . 
 
Scope of Work: 
 

 Lock out and tag out existing unit to make safe for demo. 

 Disconnect electrical, condensate, and controls. 

 Demo and environmentally dispose of unit. 

 Provide and install new curb adapter. 

 Provide and install new 5 ton Trane package unit: 

 Model # WSC060H4R0A 

 460 volt 3 phase 

 Economizer  

 CO2 sensor (requires economizer) 

 Hail guard 

 Heat pump 

 Connect new unit to existing electrical. 

 Provide and install new disconnect, whip, and wire. 

 Provide and install new p-trap and condensate line to existing termination. 

 Climatic to provide all required control work. 

 Crane and rigging as required. 

 Start up and test for proper operation. 

 2 year parts and labor warranty. 
 

We Exclude The Following: 
 

 Repair or replacement of any existing device found to be inoperable. 

 There is a 3.2% fee associated with our accepting credit cards for payment. 

 Engineering, permits and fees. 

 Chemical Treatment or Glycol for water based systems, this service is assumed to be by 
clients provider. 

 Roofing, painting, and patching.   
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 Pueblo Mechanical and Controls Inc. shall not be held liable for existing code deficiencies 
requiring correction by an inspecting agency. 

 Asbestos abatement, testing, reporting. 

 Any work not included in scope of work listed above. 
 
Material, Service, & Labor Subtotal: 
MRRA AZDOR Mandated approximate applicable taxes 
Bonding: 

 
 

None 

$ 
$ 
$ 

10,004.06 
474.89 

0.00 
    

Total Cost:  $ 10,478.95 

 
 
 
We look forward to providing this important service please call if you have any questions. 
 
 
Best Regards, 

Ross Risano 
HVAC Solutions   
Pueblo Mechanical & Controls, Inc. 
Cellular: (520) 404-1702 
ross@pueblo-mechanical.com 
 

 Acceptance of Proposal: The above prices, specifications and conditions are satisfactory and are 
hereby accepted. You are authorized to do the work as specified. 

 

 Name  Signature  Date  

 
Due to the high cost of equipment and/or extended nature of this project progress billing 
may be required; if a purchase order is created for this project the owner agrees to accept 
progress billing for demonstrated and verifiable completed work and/or arrival of 
equipment items pending installation. 














