





PULL BOX SCHEDULE

Number	Type	Location
1	#7	Existing to Remain
2	#7	Existing to be Removed
3	#7	Existing to Remain
4	#7	Existing to Remain
5	#5	Existing to be Removed
6	#5	Existing to be Removed
7	#7	Sta 40+54.1, 80.8' Rt
8	#7	Sta 39+73.3, 79.7' Rt


FOUNDATION SCHEDULE

Number	Type	Location
D	A	Existing to Remain
E	R	Existing to Remain
F	R	Existing to Remain
G	J	Existing to Removed and Backfilled
H	A	Existing to Removed and Backfilled
I	Q	Sta 39+77.2, 76.2' Rt
J	R	Existing to Remain
K	R	Sta 40+49.5, 76.6' Rt

POLE LAYOUT

NO.	
C	Existing Control Cabinet to be Relocated
D	Existing A Pole to be Removed
E	Existing R Pole
F	Existing Q Pole (No Mast Arm) to be Removed
G	Existing J Pole to be Removed
H	Existing A Pole to be Removed
I	New Q Pole w/ 30' Mast Arm
J	New R Pole w/ 55' Mast Arm w/ Relocated Items
K	New R Pole w/ 55' Mast Arm w/ Relocated Items

PHASE DIAGRAM



UCG United Civil Group
2803 North 7th Avenue
Phoenix, Arizona 85007
(602) 265 - 6155

DESCRIPTION: TRAFFIC SIGNAL MODIFICATION

LOCATION: 99TH STREET AND WASHINGTON STREET

PROJECT NO.: TR16010

DRAWN BY: D. KINNEAR

DESIGNED BY: D. KINNEAR

CHECKED BY: K. WINNEY

SCALE: 20:1

DATE: JANUARY 2018

SHEET 2 of 3

ARIZONA BLUE STAKE
CALL TWO WORKING DAYS BEFORE YOU DIG
Dial 811 or 602-263-1100
1-800-STAKE-IT
(OUTSIDE MARICOPA COUNTY)