**Ace Asphalt of Arizona, Inc. 14Y-ACE-0317**
**Mohave Contract Pricing**
PRICING EFFECTIVE: 4/01/18 - 6/30/18

DATE: 4.11.18
ACCOUNT NAME: Mesa Public Schools
SITE NAME: Carson Junior High School
PROPOSAL #: 335050-27299

| Pricing Zone | Verified | Apply P&P Bond? | Verified |
|---|---|---|---|
| 1A | ☐ | NO | ☐ |

NOTICE: THIS PROPOSAL CONTAINS PROPRIETARY AND CONFIDENTIAL INFORMATION OF ACE ASPHALT OF ARIZONA NC AND SHALL NOT BE USED, DISCLOSED OR REPRODUCED, IN WHOLE OR IN PART, FOR ANY PURPOSE OTHER THAN TO EVALUATE THIS PROPOSAL, WITHOUT THE PRIOR WRITTEN CONSENT OF AN OFFICER OF ACE ASPHALT OF ARIZONA INC.. TITLE IN AND TO THIS DOCUMENT (OR FILE, IF ELECTRONICALLY SUBMITTED) AND ALL INFORMATION CONTAINED HEREIN REMAINS AT ALL TIMES IN ACE ASPHALT OF ARIZONA INC.

| SERVICE CATEGORY | WORK ITEM | NOTES | UNITS | QTY | PRICE | MOHAVE ZONE COEFFICIENT | EXTENDED PRICE | VERIFIED? | |
|---|---|---|---|---|---|---|---|---|---|
| ASPHALT_SAWCUTTING | Mobilization Charge | | PER | 1 | $ 38.726 | 0.900 | $ 34.85 | | |
| ASPHALT_SAWCUTTING | Charge per linear foot times thickness in inches | | PER | 300 | $ 0.278 | 0.900 | $ 75.06 | | |
| DEMO_AND_HAUL_ASPHALT_OR_DIRT_OR_ETC | Mobilization Charge (over 250 cubic yards) | | PER | 1 | $ 511.642 | 0.900 | $ 460.48 | | demo |
| DEMO_AND_HAUL_ASPHALT_OR_DIRT_OR_ETC | Charge per cubic yard of material (over 250 cubic yards) | | PER | 475 | $ 29.147 | 0.900 | $ 12,460.34 | | $ 24,102.90 |
| Landscape Disposal | Non-Contract / Pass Through Item | | LS | 1 | $ 8,400.000 | 1.000 | $ 8,400.00 | | |
| OTHER_RATES | Labor and equipment rate, $ per man hour | Fencing demo 4 men 8 hrs | PER | 32 | $ 96.600 | 0.900 | $ 2,782.08 | | |
| OTHER_RATES | Labor and equipment rate, $ per man hour | Pot-hole Site 2 men 6 hrs | PER | 12 | $ 96.600 | 0.900 | $ 1,043.28 | | |
| Pre-emergent Application to Subgrade | Non-Contract / Pass Through Item | | LS | 1 | $ 350.000 | 1.000 | $ 350.00 | | |
| FINE_GRADE_AREA | Mobilization Charge | | PER | 1 | $ 767.463 | 0.900 | $ 690.72 | | |
| FINE_GRADE_AREA | Charge per square yard | subgrade | PER | 2137 | $ 1.527 | 0.900 | $ 2,936.88 | | |
| FINE_GRADE_AREA | Charge per square yard | finished grade | PER | 2137 | $ 1.527 | 0.900 | $ 2,936.88 | | ABC |
| GRADE_AND_PLACE_ABC | Mobilization Charge | | PER | 1 | $ 472.638 | 0.900 | $ 425.37 | | $ 19,041.79 |
| GRADE_AND_PLACE_ABC | Charge per square foot times thickness in inches of ABC | | PER | 115440 | $ 0.116 | 0.900 | $ 12,051.94 | | |
| ASPHALT_CONCRETE_OVERLAY | Mobilization Charge | | PER | 1 | $ 1,012.001 | 0.900 | $ 910.80 | | |
| ASPHALT_CONCRETE_OVERLAY | Charge per square foot 2 inch depth | | PER | 19240 | $ 1.300 | 0.900 | $ 22,510.80 | | |
| Perimeter Fencing & Replacement | Non-Contract / Pass Through Item | | LS | 1 | $ 7,577.000 | 1.000 | $ 7,577.00 | | |
| CONCRETE_6_FOOT_WHEEL_STOPS | Mobilization Charge | | PER | 1 | $ 102.465 | 0.900 | $ 92.22 | | |
| CONCRETE_6_FOOT_WHEEL_STOPS | Charge per each over 20 | | PER | 50 | $ 33.918 | 0.900 | $ 1,526.31 | | |
| STRIPING | Mobilization Charge | | PER | 1 | $ 150.000 | 0.900 | $ 135.00 | | |
| STRIPING | 4" line, charge per linear foot (new layout) | | PER | 1400 | $ 0.175 | 0.900 | $ 220.50 | | |
| STRIPING | 4" Misc. Hash - Out Striping (new layout) | | PER | 360 | $ 0.367 | 0.900 | $ 118.91 | | |
| STRIPING | 10 inch numbers/letters, charge per each | | PER | 140 | $ 1.220 | 0.900 | $ 153.72 | | |
| Contingency Fund | Detailed pricing to be determined as needed | Approx 15% of base total | LS | 1 | $ 11,700.000 | 1.000 | $ 11,700.00 | | |
| | | | | | | ☐ Verified | *SUBTOTAL* | *$ 89,593.14* | |
| | | | ☐ Verified | | | **Payment & Performance Bond** | **1.3%** | **$ -** | |
| | | | | | ☐ Verified | | **TOTAL DUE** | **$ 89,593.14** | |