

Ace Asphalt of Arizona, Inc. 14Y-ACE-0317
Mohave Contract Pricing

PRICING EFFECTIVE: 07/1/2019 - 09/30/2019

DATE: 9.9.19

ACCOUNT NAME: Mesa Public Schools

SITE NAME: Red Mountain High School

PROPOSAL #: 350427-53950



NOTICE: THIS PROPOSAL CONTAINS PROPRIETARY AND CONFIDENTIAL INFORMATION OF ACE ASPHALT OF ARIZONA INC AND SHALL NOT BE USED, DISCLOSED OR REPRODUCED, IN WHOLE OR IN PART, FOR ANY PURPOSE OTHER THAN TO EVALUATE THIS PROPOSAL, WITHOUT THE PRIOR WRITTEN CONSENT OF AN OFFICER OF ACE ASPHALT OF ARIZONA INC.. TITLE IN AND TO THIS DOCUMENT (OR FILE, IF ELECTRONICALLY SUBMITTED) AND ALL INFORMATION CONTAINED HEREIN REMAINS AT ALL TIMES IN ACE ASPHALT OF ARIZONA INC.

Pricing Zone
1A

Verified

Apply P&P Bond?
NO

Verified

SERVICE CATEGORY	WORK ITEM	NOTES	UNITS	QTY	PRICE	MOHAVE ZONE COEFFICIENT	EXTENDED PRICE	VERIFIED?	
Adjacent Ways									
TYPE_II_MICRO_SLURRY_SEAL	Mobilization Charge		PER	1	\$ 1,667.000	0.990	\$ 1,650.33	Yes!	
TYPE_II_MICRO_SLURRY_SEAL	Charge per square foot (over 100,000 sq ft)		PER	46882	\$ 0.229	0.990	\$ 10,628.62	Yes!	
HOT_RUBBER_CRACKFILL	Charge per Gallon used		PER	100	\$ 15.166	0.990	\$ 1,501.43	Yes!	
OTHER_RATES	Labor and equipment rate, \$ per man hour	Commercial Sweep	PER	5	\$ 96.600	0.990	\$ 478.17	Yes!	
STRIPING	Mobilization Charge		PER	1	\$ 150.000	0.990	\$ 148.50	Yes!	
STRIPING	4" Misc. Hash - Out Striping (new layout)		PER	1650	\$ 0.355	0.990	\$ 579.89	Yes!	
STRIPING	Curb (top and face), charge per linear foot		PER	440	\$ 0.467	0.990	\$ 203.43	Yes!	
STRIPING	Arrows, charge per each		PER	6	\$ 9.538	0.990	\$ 56.66	Yes!	
STRIPING	Speedbump stripe, charge per each		PER	2	\$ 22.219	0.990	\$ 43.99	Yes!	
ROAD_STRIPING_ONLY	Paint 12" Line w/Glass Bead 0-500 LF	Speed Humps	PER	2000	\$ 0.814	0.990	\$ 1,611.72	Yes!	
						<input checked="" type="checkbox"/> Verified	SUBTOTAL	\$ 16,902.74	
						<input checked="" type="checkbox"/> Verified	Payment & Performance Bond	1.3%	\$ -
						<input checked="" type="checkbox"/> Verified	TOTAL DUE	\$ 16,902.74	

Phase Total
\$ 14,258.55

Phase Total
\$ 2,644.19