Ace Asphalt of Arizona, Inc. 14Y-ACE-0317 Mohave Contract Pricing										
PRICING EFFECTIVE: 1/1/2020 - 3/31/2020										
DATE: ACCOUNT NAME: SITE NAME: PROPOSAL #:	Mesa USD Lehi ES -Standard Funding Only 2-10-20 353705-61324		ACE							
	Pricing Zone	☑ Verified	Apply P&P Bond?							

NOTICE: THIS PROPOSAL CONTAINS PROPRIETARY AND CONFIDENTIAL INFORMATION OF ACE ASPHALT OF ARIZONA NC AND SHALL NOT BE USED, DISCLOSED OR REPRODUCED, IN WHOLE OR IN PART, FOR ANY PURPOSE OTHER THAN TO EVALUATE THIS PROPOSAL, WITHOUT THE PRIOR WRITTEN CONSENT OF AN OFFICER OF ACE ASPHALT OF ARIZONA INC.. TITLE IN AND TO THIS DOCUMENT (OR FILE, IF ELECTRONICALLY SUBMITTED) AND ALL INFORMATION CONTAINED HEREIN REMAINS AT ALL TIMES IN ACE ASPHALT OF ARIZONA INC.

SERVICE CATEGORY	WORK ITEM	NOTES	UNITS	QTY	PRICE	MOHAVE ZONE COEFFICIENT	EXTENDED PRICE	VERIFIED?	]
DERVICE GATEGORY	WORKEREM								
									1
Standard Funding - Crack Fill - Seal (PMM) - Stripe									-
POLYMER_MODIFIED_MASTERSEAL_SPRAY_2_COATS	Charge per square foot (0 to 50,000SF)		PER	21985	\$ 0.109	0.990	\$ 2,372.40	Yes!	Phase Total - Cf/Seal
HOT_RUBBER_CRACKFILL	Charge per Gallon used		PER	50	\$ 15.166	0.990	\$ 750.72		\$ 3,123.12
								Yes!	
STRIPING	4" line, charge per linear foot (new layout)	97 Stalls	PER	1940	\$ 0.169	0.990	\$ 324.58		Phase Total - Stripe
STRIPING	4" Misc. Hash - Out Striping (new layout)		PER	700	\$ 0.355	0.990	\$ 246.02		\$ 721.22
STRIPING	Handicap stencils, charge per each		PER	5	\$ 30.429	0.990	\$ 150.62	Yes!	
CONCRETE_6_FOOT_WHEEL_STOPS	Mobilization Charge		PER	1	\$ 150.000	0.990	\$ 148.50	Yes!	Phase Total - WS/Signs
CONCRETE_6_FOOT_WHEEL_STOPS	Charge per each 1-20 each		PER	5	\$ 55.850	0.990	\$ 276.46	Yes!	\$ 1,723.19
STRIPING	Handicap stencils, charge per each		PER	5	\$ 30.429	0.990	\$ 150.62	Yes!	
STRIPING	Handicapped Sign & Post - Single Sided		PER	5	\$ 231.840	0.990	\$ 1,147.61	Yes!	
								1	
								1	•
				<del> </del>				1	1
								1	1
						0.990	\$ -		
					☑ Verified	SUBTOTAL	\$ 5,567.53		1
® Verified Payment & Performance B						1.3%	\$ -		
					☑ Verified	TOTAL DUE	\$ 5,567.53		All Phases Total