



9299 W Olive Ave #503
Peoria, AZ 85345
(623) 473-9011 | ROC KA-334820
sales@copperstatepavement.com
www.copperstatepavement.com

PRICING AND SPECS IN ACCORDANCE TO 1GPA CONTRACT #22-15P-02

To: Amphitheater USD
Kevin Chester
5208507667
kchester@amphi.com

Project: Ironwood Ridge HS - Front Lot
2475 W Naranja Dr
Oro Valley, Az 85742

ESTIMATE 2200033-Ironwood HS

DATE 1/11/2023

REP John McCormack

MOBILE # (602)341-9881

EMAIL jmccormack@copperstatepavement.cc

Non Adjacent Ways

Item No.	Description	Quantity	Unit	Unit Price	Total
Asphalt Removal/Replacement					
4	Mobilization Charge		Flat Fee	\$500.00	
8	3 Inch Depth, Over 10,000 SQFT	17310	SQFT	\$2.42	41890
Asphalt Speed Humps/Tables					
17	Mobilization Charge		Flat Fee	\$500.00	
18	Speed Humps (3' Wide x Street Width) at 3" Height		SQFT	\$1.80	
Asphalt Sawcutting					
36	Mobilization		Flat Fee	\$47.96	
37	Per Inch of Thickness	825	LF	\$0.20	165
Excavation, Demo/Haul Asphalt, Dirt, Etc.					
84	Mobilization		Flat Fee	\$419.59	
85	Non-Concrete	161	Cubic Yard	\$31.17	5018
Dump Fees					
88	Non-Concrete	161	Cubic Yard	\$6.81	1096
Grade Area					
93	Mobilization		Flat Fee	\$599.41	
94	Grade Area	1924	SQYD	\$1.26	2424
Striping and Safety					
134	Mobilization - Acrylic Striping	1	Flat Fee	\$90.00	90
140	New Layout: Acrylic 4" Wide	1320	LF	\$0.23	304
154	Handicap Stencils	4	Each	\$18.68	75
156	6' Arrows	2	Each	\$18.00	36
Construction Survey					
240	Non-Registered Surveyor, 2 Men and Equipment	8	Per Hour	\$185.00	1480
242	Traffic Control	1	Per Day	\$50.00	50

SUBTOTAL: \$52,628.54

Regional Price Adjustment : **10.00%** \$5,262.85

South Region- Pinal, Pima, Cochise & Santa Cruz

TOTAL: \$57,891.39

Notes:

- 1 A 72 hour cancellation or rescheduling notice must be given to Copper State Pavement once a project is scheduled. If a project is cancelled or rescheduled within the 72 hour window (weather issues not included), mobilization/demobilization fees may be applied.

2

3

4