5UNLANEL 3030S. 7™ STREET, PHOENIX, AZ 85040

ASPHALT PHONE: 602.323.2800 | WWW.SUNLANDASPHALT.COM
AIROCE 111022 | AZROCK 005120
To: Blue Ridge School District Contact: Roger Tooman
Address: 1200 W White Mountain Blvd Phone: 928-368-6126
Lakeside, AZ 85929 US Fax:
Project Name: Blue Ridge USD Entrance Bid Number: PH020286
Project Location: 1200 W White Mountain Blvd, Lakeside, AZ Bid Date: 5/24/2023
|Item Description |

State, Navajo County And City Of Lakeside Tax 6.130%

Total Price for above Items: $26,217.41

Base Bid

Site Demo / Earthwork / Paving
Provide Traffic Control And Barricades During Our Scope Of Work.

Make Necessary Saw Cuts.

Excavate Approx. 14,551 Square Feet To A Depth Of 12 Inches.

Fine Grade, Moisture Condition, And Compact Subgrade On Approx. 14,551 Square Feet.

Construct A 6 Inch Aggregate Base Course (ABC) Section On Approx. 14,551 Square Feet.

Fine Grade Aggregate Base Course, Add Moisture, And Compact To Grade On Approx. 14,551 Square Feet.

Pave Approx. 14,551 Square Feet With 1/2 Inch MAG Asphalt Surface Course To An Average Finished Depth Of 6 Inches After Compaction With A
Steel Wheeled Vibratory Roller.

This Proposal Is Based On Performing The Work In 1 Phase/Mobilization.

Speed Bumps
Install 3 Speed Bumps (3 Feet Wide X 3 Inch Height To 0 Inches On The Edge)

This Proposal Is Based On Performing The Work In 1 Phase/Mobilization.

Concrete Flatwork

Demo And Haul Off Existing Concrete 595 Square Feet At 8" Thickness.
Form And Pour 8" Thick Concrete Valley Gutter (595 Square Feet)

This Proposal Is Based On Completing This Work In 1 Phase/Mobilization.

Pavement Markings
Stripe To Existing Pattern:

Stripe 7,68 SF Of Cross Hash Markings Using Yellow Latex Traffic Paint.
Stripe 444 LF Of 4 Inch White Line Using White Latex Traffic Paint.
Stripe 269 LF Of 4 Inch Yellow Line Using White Latex Traffic Paint.
Paint 3 Speed Bumps Solid Using Yellow Latex Traffic Paint.

Paint Based On Using Acrylic/Standard Parking Lot Paint. Excludes Thermoplastic.
This Proposal Is Based On Performing The Work In 1 Phase/Mobilization.

Traffic Control And Sweeping

Total Price for above Base Bid Items: $329,008.38

Allowance Item 1

Contingency: Lime / Cement Stabilization
Add 5 Percent Cement To Approx. 13,000 Square Feet. Blend To A Depth Of XX Inches. Add Moisture And Compact To Grade. This Proposal Is
Based On Performing The Work In 1 Phase/Mobilization.

Total Price for above Allowance Item 1 Items: $31,987.50

Allowance Item 2
ADOT ROW Permit Allowance

Total Price for above Allowance Item 2 Items: $2,650.00
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| 1tem Description |

Allowance Item 3
Traffic Loop Allowance

Total Price for above Allowance Item 3 Items: $10,500.00

AITERNATE 1

District Office AW: Type II Polymer Modified Slurry Seal

Provide Traffic Control And Barricades During Our Scope Of Work.

Clean And Prepare Surface And Apply A MAG / PAG Polymer Modified Type II Slurry Seal At A Rate Of 16 To 18 Lbs. Of Aggregate Per Square Yard On
Approx. 2,879 Square Yards. Slurry Seal Is Emulsified Asphalt Mixed With Specifically Graded Aggregate And 1/2 Percent Of Portland Cement Per
Square Yard.

The Slurry Seal Is Applied Approximately 1/4 Inch In Thickness As Listed In The MAG Uniform Standard Specifications.

The Elimination Of Any Existing Drainage Problem Or Reflective Cracking Is Not Intended Or Guaranteed. Power Steering Marks And Minor Raveling
Are Normal And Should Not Be Cause For Undue Concern. Areas Not Accessible To A Slurry Seal Machine Will Be Done By Hand And It Will Have A
Different Texture Than Machine Laid Areas. Work Will Not Be Warranted Where Sealing Is Placed Over Oil Stained Asphalt Pavement.

This Proposal Is Based On Performing The Work In 1 Phase/Mobilization.

Must Be Performed In Conjunction With Base Bid.

District Office AW: Pavement Markings

Stripe To Existing Pattern:

Re-Stripe 1 Speed Bump.

Re-Stripe 300 Linear Feet Of Hashing.

Re-Paint 400 Linear Feet Red Curbing.

This Proposal Is Based On Performing The Work In 1 Phase/Mobilization.

Must Be Performed In Conjunction With Base Bid.

District Office SF: Type II Polymer Modified Slurry Seal

Provide Traffic Control And Barricades During Our Scope Of Work.

Clean And Prepare Surface And Apply A MAG / PAG Polymer Modified Type II Slurry Seal At A Rate Of 16 To 18 Lbs. Of Aggregate Per Square Yard On
Approx. 1,418 Square Yards. Slurry Seal Is Emulsified Asphalt Mixed With Specifically Graded Aggregate And 1/2 Percent Of Portland Cement Per
Square Yard.

The Slurry Seal Is Applied Approximately 1/4 Inch In Thickness As Listed In The MAG Uniform Standard Specifications.

The Elimination Of Any Existing Drainage Problem Or Reflective Cracking Is Not Intended Or Guaranteed. Power Steering Marks And Minor Raveling
Are Normal And Should Not Be Cause For Undue Concern. Areas Not Accessible To A Slurry Seal Machine Will Be Done By Hand And It Will Have A
Different Texture Than Machine Laid Areas. Work Will Not Be Warranted Where Sealing Is Placed Over Oil Stained Asphalt Pavement.

This Proposal Is Based On Performing The Work In 1 Phase/Mobilization.

Must Be Performed In Conjunction With Base Bid And District Office.

District Office SF: Pavement Markings
Stripe To Existing Pattern:

Re-Stripe 59 Standard Parking Stalls.
Re-Stripe 2 Standard ADA Stalls.
Re-Stripe 178 Linear Feet Of Hashing.

Must Be Performed In Conjunction With Base Bid And District Office

Total Price for above AITERNATE 1 Items: $32,058.50

AITERNATE 2

High School Main Drive AW: Type II Polymer Modified Slurry Seal

Provide Traffic Control And Barricades During Our Scope Of Work.

Clean And Prepare Surface And Apply A MAG / PAG Polymer Madified Type II Slurry Seal At A Rate Of 16 To 18 Lbs. Of Aggregate Per Square Yard On
Approx. 1,622 Square Yards. Slurry Seal Is Emulsified Asphalt Mixed With Specifically Graded Aggregate And 1/2 Percent Of Portland Cement Per
Square Yard.

The Slurry Seal Is Applied Approximately 1/4 Inch In Thickness As Listed In The MAG Uniform Standard Specifications.

The Elimination Of Any Existing Drainage Problem Or Reflective Cracking Is Not Intended Or Guaranteed. Power Steering Marks And Minor Raveling
Are Normal And Should Not Be Cause For Undue Concern. Areas Not Accessible To A Slurry Seal Machine Will Be Done By Hand And It Will Have A
Different Texture Than Machine Laid Areas. Work Will Not Be Warranted Where Sealing Is Placed Over QOil Stained Asphalt Pavement.

This Proposal Is Based On Performing The Work In 1 Phase/Mobilization.

Must Be Performed In Conjunction With Base Bid And District Office.

High School Main Drive AW: Pavement Markings

Stripe To Existing Pattern:

Paint 4 Arrows.

Paint 389 LF Red Curbing.

Paint 2 Speed Bumps.

Re-Stripe 3,856 LF 4 Inch Line.

Must Be Performed In Conjunction With Base Bid And District Office

Total Price for above AITERNATE 2 Items: $13,545.38
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| 1tem Description |

AITERNATE 3

High School Exit Drive AW: Type II Polymer Modified Slurry Seal
Provide Traffic Control And Barricades During Our Scope Of Work.

Clean And Prepare Surface And Apply A MAG / PAG Polymer Modified Type II Slurry Seal At A Rate Of 16 To 18 Lbs. Of Aggregate Per Square Yard On
Approx. 1,184Square Yards. Slurry Seal Is Emulsified Asphalt Mixed With Specifically Graded Aggregate And 1/2 Percent Of Portland Cement Per
Square Yard.

The Slurry Seal Is Applied Approximately 1/4 Inch In Thickness As Listed In The MAG Uniform Standard Specifications.

The Elimination Of Any Existing Drainage Problem Or Reflective Cracking Is Not Intended Or Guaranteed. Power Steering Marks And Minor Raveling
Are Normal And Should Not Be Cause For Undue Concern. Areas Not Accessible To A Slurry Seal Machine Will Be Done By Hand And It Will Have A
Different Texture Than Machine Laid Areas. Work Will Not Be Warranted Where Sealing Is Placed Over Qil Stained Asphalt Pavement.

This Proposal Is Based On Performing The Work In 1 Phase/Mobilization.

Must Be Performed In Conjunction With Base Bid And District Office.

High School Exit Drive AW: Pavement Markings
Stripe To Existing Pattern:

Paint 8 Arrows.

Paint 34 LF Red Curbing.

Paint 1 Speed Bumps.

Re-Stripe 411 LF 4 Inch Line.

Must Be Performed In Conjunction With Base Bid And District Office
Total Price for above AITERNATE 3 Items: $7,975.28

Total Bid Price: $453,942.45

Notes:

« In order to hold pricing, this proposal must be signed and returned within 15 days from the bid date specified above. Due to the
pricing volatility of our industry at the moment, Sunland reserves the right to update pricing at any time prior to start of work.

¢ Material pricing is good through 06-30-2023.

« Sunland Asphalt routinely uses recycled material in hot mix asphalt products.

« Sunland Asphalt will not be held liable for any underground cables, electrical lines, water lines or any other underground
obstruction not locatable or not buried to a depth less than 18" below the existing finished grade.

¢ The depth of the existing asphalt is only an estimate. Additional depth may require additional charges. The removal of the asphalt has been bid for
that function alone and does not include excavation of the base or subbase. If at the time of the removal, it is determined that contamination of
water has weakened either the base or the subbase, additional charges would be negotiated to correct the unforeseen problem. If upon the
removal of the asphalt, it is found that structures exist below such as concrete footings, abandoned pipes, metal supports, etc., an additional
charge would be negotiated to remove these obstructions if they would impede or prohibit grade consistencies.

¢ Pricing excludes night/weekend work, permits, fees, bonds, notifications, QC testing, utility adjustment hardware, gate loops, painting bumper
blocks, permanent signage, herbicide, removal and disposal of existing fabric underlayment, water source, or survey/staking in price unless noted
above. Any pre-existing ADA compliance issues are excluded from contract unless specifically stated in proposal.

¢ Additional (downtime/mobilization) charges may result from delays beyond the control of Sunland Asphalt (or its subcontractors) which prohibit the
above mentioned work from being completed as scheduled. (i.e., unmoved vehicles, disregard for Sunland traffic control, sanitation/delivery
services, sprinkler runoff, etc.)

ACCEPTED: CONFIRMED:

The above prices, specifications and conditions are satisfactory and Sunland Asphalt & Construction, LLC
are hereby accepted.

Buyer:

Signature: Authorized Signature:

Date of Acceptance: Project Consultant: Tad Peters
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Sunland Asphalt Addendum Terms and Conditions:

Contractor and Owner hereby accept the terms of the attached Proposal subject to = the terms and conditions set forth in this Addendum. The
Proposal and Addendum shall be collectively referred to as the "Contract." This Addendum is attached hereto and incorporated herein by reference.
If any of the terms of the Proposal are inconsistent with the terms of this Addendum, then this Addendum shall be controlling and the parties shall
be bound by the terms and conditions of this Addendum.

1. WORK

Contractor will furnish all necessary labor, materials, and equipment to complete the work specified in the Contract (the "Work"). All surfaces to
which material is to be applied shall be in a condition similar to the condition at the time the project was bid. Owner shall specify one representative
to represent the Owner who has authority to accept the Work and authorize changes to the Work. Owner shall provide reasonable access to a
water supply source. Owner grants Contractor permission to utilize photos and videos of the Work and the project site in the promotion of
Contractor's business services.

2. PAYMENT

Contractor shall be paid a monthly progress payment within 15 days after receipt of the payment by the Owner for the value of work performed.
Final payment, including all retention, shall be due 15 days after the work described in the Proposal is substantially completed. No provision of this
agreement shall serve to void the Contractor's entitlement to payment for properly performed work.

3. INTEREST AND EXPENSES

All sums not paid when due shall bear an interest rate of 1 1/2% per month or the maximum legal rate permitted by law, whichever is less, and all
costs of collection, including a reasonable attorneys' fee, shall be paid by Owner.

4, ATTORNEYS' FEES

In the event of litigation regarding the Contract or collection efforts by Contractor, the prevailing party shall be awarded its reasonable attorneys'
fees and costs, which shall include all costs that would normally be passed through to the client, specifically but not limited to research charges,
travel costs, expert witness costs, copying costs, mailing costs, facsimile costs, had-delivery costs, Federal Express or Express Mail costs, taxable
costs and disbursements.

5. CONTINUED PERFORMANCE

Nothing in this Contract shall require the Contractor to continue performance if timely payments are not made to Contractor for suitably performed
work.

6. BACK CHARGES

No back charges or claim of the Owner for services shall be valid except by an agreement in writing by the Contractor before the work is executed,
except in the case of the Contractor's failure to meet any requirement of the Contract. In such event, the Owner shall notify the Contractor of such
default, in writing, and allow the Contractor reasonable time to correct any deficiency before incurring any cost chargeable to the Contractor.

7. WORK AREAS

Owner is to prepare all work areas so as to be acceptable for Contractor to perform its work under the Contract. Owner shall notify Contractor in
advance when the site will be ready for Contractor to perform its work and shall provide Contractor with free and unobstructed access so tehat the
work can be commenced promptly and completed without delay. Contractor will not be called upon to start work until sufficient areas are ready to
insure continued work.

8. TIME FOR PERFORMANCE

Contractor shall be given a reasonable time in which to commence and complete the performance of the Contract. Contractor provides no
assurances as to a complete date since the Work is subject to weather conditions, prior commitments, mechanical failures, and other cause beyond
Contractor's control. Contractor shall not be responsible for delays or default where occasioned by any causes of any kind and extent beyond its
control, including but not limited to: delay caused by Owner, architect and/or engineers, delays in transportation, shortages of raw materials, civil
disorders, labor difficulties, vendor allocations, fires, floods, accident hazardous waste or controlled substances and acts of God. Contractor shall be
entitled to equitable adjustment in the contract price for additional costs due to unanticipated project delays or accelerations. Contractor shall not
be obligated to provide any labor or materials outside the scope of work unless Owner shall first agree in writing to equitably adjust the contract
price to be paid Contractor.

9. WORKMANSHIP

All workmanship and materials are guaranteed against defects for a period of one (1) year from the date of substantial completion of installation.
This warranty is in lieu of all other warranties, express or implied, including any warranties of merchantability or fitness for a particular purpose.
The exclusive remedy shall be that Contractor will replace or repair any part of its work which is found to be defective. Contractor shall not be
responsible for special, incidental or consequential damages. Contractor shall not be responsible for damage to its work by other parties or for
improper use of equipment by other industry standard practices and will override strict compliance and strict performance. Contractor makes no
warranty regarding drainage where the slope provided or allowable is less than two percent (2%). Contractor's warranty does not extent to or cover
settlement or cracking of asphalt or pavement due to expansive soils, improperly compacted utility trenches, or for failures caused by the
inadequate compaction of the subgrade. Contractor shall not be liable for damage to underground utilities which were improperly installed and/or
backfilled.

10. WORK HOURS

Work called for herein is to be performed during Contractor's regular working hours as agreed to by the Owner and the Contractor.

11. NOTICE

Any notice or written claim required by the Contract to be submitted to the Owner, on account of charges, extras, delays, acceleration, or
otherwise, shall be furnished within a time period, and in a manner to permit the Owner to satisfy the requirements of the Contract,
notwithstanding any shorter time period otherwise provided.

12. LIEN RIGHTS

Nothing in this Contract shall serve to void Contractor's right to file a lien or claim on its behalf in the event that any payment to Contractor is not
timely made.

13. LABOR

Contractor shall not be bound by any of Owner's labor agreements (in whole or in part).

14, LIQUIDATED DAMAGES

The Owner shall make no demand for liquidated damages for delays in any sum in excess of such amounts as may be specifically named in this
Contract and no liquidated damages may be assessed against Contractor for more than the amount paid by the Owner for unexcused delays to the
event actually caused by the Contractor.
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15. SCHEDULE

Contractor shall submit a schedule to Owner, Owner will review and notify Contractor of any schedule conflict. If Contractor finds it necessary to
change his schedule, Owner will give his best effort to meet this change in schedule. Contractor shall not be penalized for non-performance and will
be paid for work performed.

16. INSURANCE RESTRICTION

Notwithstanding any provision to the contrary, Contractor shall maintain the types and limitations on insurance as shown on the attached certificate
of insurance. Contractor is not required to waive any claims or rights of subrogation against the Owner or any others for losses and claims covered
or paid by Owner's workers compensation or general liability insurance. Acceptance of the Certificate of Insurance constitutes acceptance of the
insurance of Contractor, including any additional insured requirements. In addition, Contractor shall not provide completed operations under an
additional insured requirement.

17. INDEMNITY, HOLD HARMLESS

To the fullest extent permitted by law, Contractor agrees to protect, defend, indemnify, and hold harmless Owner from and against all liability, loss,
claims, demands, damages, suits, costs, fees, fines, penalties, expenses, and causes of action to the extent caused by Contractor or any of
Contractor's employees, agents, representatives, subcontractors, or suppliers. Any indemnification or hold harmless obligation of the Contractor
shall extend only to claims resulting to bodily injury and property damage and then only to that part or proportion of any claim damage, loss or
defect that results from the negligence or intentional act of Contractor or someone for whom it is responsible. Nothing in this agreement shall
require the Contractor to indemnify any other party from any damages including expenses and attorneys' fees to persons or property for any
amount exceeding the degree Contractor directly caused such damages. Contractor shall not be responsible for fines or assessments made against
Owner and Contractor. Contractor retains all rights of subrogation. Contractor will not indemnify anybody for any actions except for Contractor's
own negligence and only in the proportional amount of its negligence.

18. RIGHT TO RELY

Contractor shall rely on plans, drawings, specifications and other information provided by Owner, Owner, Architect or representatives of each.
Contractor assumes no risk for unknown or unforeseen conditions not evident from the plans, drawings, specifications or other information provided
to Contractor.

19. HAZARDOUS WASTE

Contractor shall have no obligation to handle (that is, to remove, treat or transport) any substance which is considered hazardous waste or
substance under state or federal law ("hazardous waste"). Handling hazardous waste shall be outside the scope of work of this Contract. Title to all
hazardous waste shall remain with others and shall not be property of Contractor.

20. SOILS

Contractor shall have no liability to Owner or any third-party relating to underlying soil conditions. Contractor will not sacrifice the quality or
integrity by placing asphalt pavement on base course or subgrade that is unstable or subgrade containing frost, including top lifts or overlays when
temperatures do not meet material specifications. Contractor's warranty shall be waived and have no effect should Owner direct or authorize
Contractor to pave on unstable subgrade or subgrade containing frost and Owner shall be responsible for any and all resulting damage or required
repairs. If Owner requests that the top lift of asphalt be placed at a later date, the cost for all clean up and remobilization is the Owner's
responsibility.

21. ENGINEERING SERVICES

If Contractor provides subcontracted construction stakes and/or subcontracted engineering services, Owner agrees to indemnify and defend
Contractor from and against any and all claims, demands, damages, costs or expenses, including attorneys' fees, resulting from or related to these
services, including drainage of water as to direction and amount, both during and after performance of the Work. If a soil sterilizer or herbicide is
applied by Contractor, it is applied at the request of Owner in an effort to retard weed growth and Contractor makes no representation or guarantee
that its use will have the intended effect. Owner shall indemnify, hold harmless, and defend Contractor from and against any and all damages,
claims, costs or expenses, including attorneys' fees and costs, resulting from these services. Owner is advised to retain an independent licensed
soils engineer for a study of the existing soils in order to recommend a specific pavement design. Contractor may modify the Proposal to include
such recommendations.

22. AMERICANS WITH DISABILITIES AC

Owner is solely responsible for maintaining the subject property in full compliance with the ADA and agrees to indemnify and hold Contractor
harmless from and against any and all liability, claims, damages or expenses, including attorneys' fees, relating in any way to ADA requirements or
issues. Contractor recommends that Owner obtain the services of a certified ADA consultant for site evaluations and recommendations as required
by Federal and State law. If directed by the Owner to obtain compliance, Owner may make recommendations for such work and additional charges
may apply.

23. DISPUTE RESOLUTION

Final determination of contract compliance and all dispute resolutions shall be handled in the jurisdiction and venue of Maricopa County, Arizona,
and be governed by the laws of Arizona.
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