

9299 W Olive Ave #503 Peoria, AZ 85345 (623) 473-9011 | ROC KA-334820 sales@copperstatepavement.com www.copperstatepavement.com

## PRICING AND SPECS IN ACCORDANCE TO 1GPA CONTRACT #22-15P-02

To: Amphitheater PS Kevin Chester 5208507667 kchester@amphi.com Project: Painted Sky ES 12620 N Woodbourne Ave Oro Valley, AZ ESTIMATE JM

DATE 2/5/2024

REP John McCormack

MOBILE # (602)341-9881

**EMAIL** jmccormack@copperstatepavement.com

Adjacent Ways - Fire Lane								
Item No.	Description	Quantity	Unit	Unit Price	Total			
Asphalt Removal/Replacement								
4	Mobilization Charge	2	Flat Fee	\$500.00	\$	1,000.00		
7	3 Inch Depth, Under 10,000 SQFT	8185	SQFT	\$2.94	\$	24,063.90		
Asphalt Sawcut	ting			<u>.</u>				
36	Mobilization	1	Flat Fee	\$47.96	\$	47.96		
37	Per Inch of Thickness	300	LF	\$0.20	\$	60.00		
Excavation, De	mo/Haul Asphalt, Dirt, Etc.							
84	Mobilization	1	Flat Fee	\$419.59	\$	419.59		
85	Non-Concrete	76	Cubic Yard	\$31.17	\$	2,368.92		
86	Concrete	12	Cubic Yard	\$31.17	\$	374.04		
Dump Fees	1		l					
88	Non-Concrete	76	Cubic Yard	\$6.81	\$	517.56		
89	Concrete	12	Cubic Yard	\$10.56	\$	126.72		
Place and Com	pact Fill or ABC/GSA Materials							
91	Mobilization	1	Flat Fee	\$419.59	\$	419.59		
92	Per Inch of Thickness	16370	SQFT	\$0.09	\$	1,473.30		
Grade Area		·						
93	Mobilization	1	Flat Fee	\$599.41	\$	599.41		
94	Grade Area	909	SQYD	\$1.26	\$	1,145.34		
Striping and Safety								
134	Mobilization - Acrylic Striping	1	Flat Fee	\$90.00	\$	90.00		
140	New Layout: Acrylic 4" Wide	260	LF	\$0.23	\$	59.80		
157	4-6" Numbers/Letters	6	Each	\$0.63	\$	3.78		
Water/Sewer/0	Gas Cover Adjustments							
182	Mobilization	1	Flat Fee	\$550.67	\$	550.67		
184	Charge to Raise	1	Each	\$390.00	\$	390.00		
Concrete Flatw	ork			-				
203	Mobilization	2	Flat Fee	\$850.00	\$	1,700.00		
207	6" Thick per SQFT - 1 to 500 SQFT	378	SQFT	\$7.55	\$	2,853.90		
242	Traffic Control	4	Per Day	\$50.00	\$	200.00		
244	Additional labor per man-hour	90	Per Hour	\$75.00	\$	6,750.00		
245	Additional Trucking per hour	81	Per Hour	\$200.00	\$	16,200.00		

**SUBTOTAL:** \$ 61,414.48

Regional Price Adjustment: 10.00% \$ 6,141.45

South Region- Pinal, Pima, Cochise & Santa Cruz

TOTAL: \$ 67,555.93

Notes:			
1	<del>-</del>	tice must be given to Copper State Pavement ( (weather issues not included), mobilization/	once a project is scheduled. If a project is cancelled demobilization fees may be applied.
2 3			
4			
·			
	Accepted By:	Date:	
		Standard Inclusions and Exclusions	
	ropose to furnish and install all labor, mate lusions and exclusions:	rials, and equipment for the following work o	n the attached project proposal. Please see the
<u>Inclusions</u>			
•	nning to paving, we have your project cover	red.2	
	tion and demobilization.	15	
•Specific i	nclusions to your project are on the project	proposal. 2	
Exclusions			
	n the project proposal) 🛽		
utility ac obliterat unmarke •This bid	djustments, import/export, as-builts, survey cions, towing of vehicles, traffic control, had ed private utilities, further excavation due to does not include a Storm Water Pollution Pr		on, Jobsite port-a-johns, striping
		scription on the project proposal is excluded.	2
Notes:2			
liability, loss, personal inju federal, state part of the co Pavement, Ir	or shall fully defend, indemnify, and hold han damage and/or injury, of any kind whatsoe ary and/or wrongful death), whether broughe, or local governmental body or agency, ariustomer, its officers, owners, personnel, em	ever (including without limitation all claims fo the by an individual or other entity, or imposed sing out of, in any way whatsoever, any acts, aployees, agents, contractors, invitees, or voluded includes, without limitation, the payment of	and all claims, lawsuits, demands, causes of action, r monetary loss, property damage, equitable relief, by a court of law or by administrative action of any omissions, negligence, or willful misconduct on the unteers for issues arising not related to Copper State f all penalties, fines, judgments, awards, decrees, nc. for all legal fees, expenses, and expenses incurred
	ate Pavement, Inc., we thank you for the op nack at (602)341-9881, or email at jmccorm		have any questions about this proposal please call,
	Accepted By:	Date:	
Proposal #	: <u>JM</u>		