

9299 W Olive Ave #503 Peoria, AZ 85345 (623) 473-9011 | ROC KA-334820 sales@copperstatepavement.com www.copperstatepavement.com

PRICING AND SPECS IN ACCORDANCE TO 1GPA CONTRACT #22-15P-02

To: Amphitheater USD Kevin Chester 5208507667 kchester@amphi.com Project: Harrison ES 826 W Chapala Dr Tucson, AZ **ESTIMATE** Opportunity #0743

DATE 10/8/2024 **REP** John McCormack **MOBILE** # (602)341-9881

EMAIL jmccormack@copperstatepavement.com

Parent Drop Off Lane Modifications - Adjacent Ways							
Item No.	Description	Quantity	Unit	Unit Price	Total		
Asphalt Remov	ral/Replacement						
4	Mobilization Charge	2	Flat Fee	\$500.00	\$	1,000.00	
7	3 Inch Depth, Under 10,000 SQFT	5512	SQFT	\$2.94	\$	16,205.28	
Asphalt Sawcu	tting	-		<u> </u>			
36	Mobilization	1	Flat Fee	\$47.96	\$	47.96	
37	Per Inch of Thickness	525	LF	\$0.20	\$	105.00	
Excavation, De	mo/Haul Asphalt, Dirt, Etc.	-		<u> </u>			
84	Mobilization	1	Flat Fee	\$419.59	\$	419.59	
85	Non-Concrete	6	Cubic	\$31.17	\$	187.02	
			Yard	004.47	Φ.	20.54	
86	Concrete	3	Cubic Yard	\$31.17	\$	93.51	
Dump Fees			Turu				
88	Non-Concrete	6	Cubic	\$6.81	\$	40.86	
			Yard	0.10.70			
89	Concrete	3	Cubic Yard	\$10.56	\$	31.68	
Place and Com	pact ABC/GSA Materials	•	Turu				
91	Mobilization	1	Flat Fee	\$419.59	\$	419.59	
92	Per Inch of Thickness	10350	SQFT	\$0.09	\$	931.50	
Grade Area		•					
93	Mobilization	1	Flat Fee	\$599.41	\$	599.41	
94	Grade Area	542	SQYD	\$1.26	\$	682.92	
Striping and Sa	fety	•					
134	Mobilization - Acrylic Striping	1	Flat Fee	\$90.00	\$	90.00	
137	Restripe: Acrylic 6" Wide	305	LF	\$0.20	\$	61.00	
155	3' Arrows	4	Each	\$9.34	\$	37.36	
		· · · · · · · · · · · · · · · · · · ·					
242	Traffic Control	3	Per Day	\$50.00	\$	150.00	
244	Additional labor per man-hour	139	Per Hour	\$75.00	\$	10,425.00	
245	Additional Trucking per hour	58	Per Hour	\$200.00	\$	11,600.00	

SUBTOTAL: \$ 43,127.68

Regional Price Adjustment: 10.00% \$ 4,312.77

South Region- Pinal, Pima, Cochise & Santa Cruz

TOTAL: \$ 47,440.45

Notes:

A 72 hour cancellation or rescheduling notice must be given to Copper State Pavement once a project is scheduled. If a project is cancelled or rescheduled within the 72 hour window (weather issues not included), mobilization/demobilization fees may be applied.

2	
3	
4	
Accepted By:	Date:
Stan	dard Inclusions and Exclusions
We hereby propose to furnish and install all labor, materials, an	d equipment for the following work on the attached project proposal. Please see the
following inclusions and exclusions:	0
Inclusions	
 ◆From planning to paving, we have your project covered. 	
Mobilization and demobilization. ☐	
•Specific inclusions to your project are on the project propos	al.2
Exclusions (unless noted on the project proposal)	
	, inspection coordination, soils report, ROW permit, dust permit, hydrant meter,
	ng layout, repair of landscape/irrigation, Jobsite port-a-johns, striping
	f spoils created by others, additional mobilizations, over time, damage to
unmarked private utilities, further excavation due to unstal	
•This bid does not include a Storm Water Pollution Prevention	on Plan or Maintenance of a Storm Water Pollution Prevention Plan. If this is needed, it
can be quoted upon request.?	
Any other scope of work not specified in the item descriptioIncidental work.	n on the project proposal is excluded.
Neteria	
Notes: ☑	
Indemnification	
The customer shall fully defend, indemnify, and hold harmless C	Copper State Pavement, Inc. from any and all claims, lawsuits, demands, causes of action,
liability, loss, damage and/or injury, of any kind whatsoever (inc	luding without limitation all claims for monetary loss, property damage, equitable relief,
	individual or other entity, or imposed by a court of law or by administrative action of any
	of, in any way whatsoever, any acts, omissions, negligence, or willful misconduct on the
Pavement, Inc. work. This indemnification applies to and include	s, agents, contractors, invitees, or volunteers for issues arising not related to Copper State es, without limitation, the payment of all penalties, fines, judgments, awards, decrees, sements to Copper State Pavement, Inc. for all legal fees, expenses, and expenses incurred

At Copper State Pavement, Inc., we thank you for the opportunity to provide you this proposal, if you have any questions about this proposal please call, John McCormack at (602)341-9881, or email at jmccormack@copperstatepavement.com.

Accepted By:	Date:

Opportuni Proposal #: ty #0743