

Current Status: Processing Complete 11/5/2024 9:27:06 AM **Submission ID:** 3926

Initial Submission Date:

Resubmission Date:

District Name: Maricopa Unified School District

Contact Person: Robert Duran

Contact Phone: 5205685100

Contact Email: rduran@musd20.org

School: Santa Rosa Elementary

Site Address: 21400 North Santa Rosa Drive
Maricopa, AZ 85138

Project Title: MUSD - Santa Rosa ES - Asphalt Emulsion Sealer, Spray Applied, SealMaster

Project Detail: ADJACENT WAYS:

203 Concrete Flatwork Mobilization: 1.00 EACH
204 Concrete Flatwork 4" Thick Per SQFT - 1 To 500 75.00 SF
SQFT (3 Locations ~ 75 SF):
42 Hot Rubber Crack Seal Mobilization: 1.00 EACH
43 Hot Rubber Crack Seal: (~ 4,750 LF) 1,250.00 LB
50 Asphalt Emulsion Sealer, Spray Applied, SealMaster 1.00 EACH
PMM Or Equivalent (PMM) Mobilization:
51 Asphalt Emulsion Sealer, Spray Applied, SealMaster 35,622.00 SF
PMM Or Equivalent (PMM) First Coat:
52 Asphalt Emulsion Sealer, Spray Applied, SealMaster 35,622.00 SF
PMM Or Equivalent (PMM) Second Coat:
134 Mobilization - Acrylic Striping: 1.00 DY
136 Restripe: Acrylic 4" Wide: 1,648.00 LF
156 6' Arrows: 11.00 EACH
152 Curb (Top And Face), Red: 1,000.00 LF \$1.75
6 ARIZONA REGIONS COST ADJUSTMENT: South 1.00 LS
Region- Pinal, Pima, Cochise & Santa Cruz, Up To 30%.
8001 TAX: Pinal County, State & Town Of Maricopa. 1.00 LS
ON-SITE:
42 Hot Rubber Crack Seal Mobilization: 1.00 EACH
43 Hot Rubber Crack Seal: (~ 1,997 LF) 750.00 LB
50 Asphalt Emulsion Sealer, Spray Applied, SealMaster 1.00 EACH
PMM Or Equivalent (PMM) Mobilization:
51 Asphalt Emulsion Sealer, Spray Applied, SealMaster 20,989.00 SF
PMM Or Equivalent (PMM) First Coat:
52 Asphalt Emulsion Sealer, Spray Applied, SealMaster 20,989.00 SF
PMM Or Equivalent (PMM) Second Coat:
134 Mobilization - Acrylic Striping: 1.00 DY
136 Restripe: Acrylic 4" Wide (Parking Lot): 1,900.00 LF
154 Handicap Stencils: 4.00 EACH
6 ARIZONA REGIONS COST ADJUSTMENT: South 1.00 LS
Region- Pinal, Pima, Cochise & Santa Cruz, Up To 30%.
8001 TAX: Pinal County, State & Town Of Maricopa. 1.00 LS

Project Date Range: 12/23/2024 **TO** 1/3/2025

Total Project Cost: \$31,032.00 **Adjacent Ways Cost:** \$21,133.80

Board Meeting Date:

Validation Status: No Review Required

Staff Analysis:

Board Decision: