

**ATTN: DAMON BALLESTEROS**

Tucson Unified School District  
530 S. Norris Avenue  
Tucson, AZ 85719

**RE: HOLLINGER K-8 SIDEWALK REPAIRS**  
**JOB ORDER CONTRACT #23-43-C27**  
**PROPOSAL**

Dear Mr. Ballesteros,

Durazo Construction is pleased to provide this proposal to complete the following work:

ITEM		AMOUNT
1	REMOVE & REPLACE SIDEWALK (2) AREAS 12' X 4' AND 20' X 4', 4" THICK WITH #4 RE-BAR DOWELS IN EXISTING SIDEWALK, 3000 PSI, STANDARD GREY CONCRETE, BROOM FINISH	6,375.00
2	REMOVE AND REPLACE (2) SECTIONS OF APRON 9' X 12' AND 9' X 12', 6" THICK WITH #4 RE-BAR DOWELS IN EXISTING CONCRETE, WITH 3000 PSI, STANDARD GREY CONCRETE, BROOM FINISH, 1' ASPHALT PATCH ON NEW APRON AREA	13,375.00
3	BARRICADES & RIGHT OF WAY PERMITS	6,386.00
4	GENERAL CONDITIONS	7,025.00
	Subtotal	33,161.00
	Overhead	3,316.00
	Profit	3,648.00
	Sales Tax	2,283.00
	<b>TOTAL PROPOSAL</b>	<b>\$42,408.00</b>

**Exclusions:**

- Design & Engineering
- Testing & Special Inspections
- Permits & Fees Unless Noted Otherwise
- Unforeseen Concealed Conditions
- Off-Hours Work
- Any Work not specifically noted

---

*Thank you for the opportunity to provide you with this proposal!*

Best Regards,

**CHRIS VILLEGAS**

Project Manager

Durazo Construction Corporation