

9299 W Olive Ave #304 Peoria, AZ 85345 (623) 473-9011 | ROC KA-334820 sales@copperstatepavement.com www.copperstatepavement.com

## PRICING AND SPECS IN ACCORDANCE TO 1GPA CONTRACT #22-15P-02

To: Amphi PS Tracey Hill 5205510300 thill@amphi.com **Project:** Wilson ES Fire Lane 2330 W Glover Rd Oro Valley, AZ

ESTIMATE Wilson ES Fire Lane
DATE 2/24/2025
REP John McCormack
MOBILE # (602)341-9881

**EMAIL** jmccormack@copperstatepavement.com

Adjacent Ways - Fire Line - Liquid Road Sealer									
Item No.	Description	Quantity	Unit	Unit Price	Total				
Asphalt Remo	val/Replacement								
4	Mobilization Charge	2	Flat Fee	\$530.45	\$	1,060.90			
8	3 Inch Depth, Over 10,000 SQFT	17253	SQFT	\$2.58	\$	44,512.74			
Asphalt Speed	Humps/Tables								
17	Mobilization Charge	1	Flat Fee	\$530.45	\$	530.45			
18	Speed Humps (3' Wide x Street Width) at 3" Height	540	SQFT	\$1.92	\$	1,036.80			
Asphalt Sawcu	itting								
36	Mobilization	2	Flat Fee	\$50.89	\$	101.78			
37	Per Inch of Thickness	7860	LF	\$0.22	\$	1,729.20			
Hot Rubber Cr	rack Seal	l .	I		L				
42	Mobilization	2	Flat Fee	\$413.35	\$	826.70			
43	Hot Rubber Crack Seal	3980	LB	\$1.61	\$	6,407.80			
Asphalt Emuls	ion Sealer, Squeegee/Spray Applied, SealMaster Liquid R	oad							
59	Mobilization	1	Flat Fee	\$540.54	\$	540.54			
60	First Coat - Squeegee	39571	SQFT	\$0.27	\$	10,684.17			
61	Second Coat - Spray	39571	SQFT	\$0.23	\$	9,101.33			
Excavation, De	emo/Haul Asphalt, Dirt, Etc.		Į.						
84	Mobilization	1	Flat Fee	\$445.15	\$	445.15			
85	Non-Concrete	160	Cubic	\$33.08	\$	5,292.80			
			Yard						
Dump Fees									
88	Non-Concrete	160	Cubic Yard	\$7.24	\$	1,158.40			
Place and Com	npact Fill or ABC/GSA Materials		Talu						
91	Mobilization	1	Flat Fee	\$445.15	\$	445.15			
92	Per Inch of Thickness	17253	SQFT	\$0.11	\$	1,897.83			
Grade Area			<u>l</u>						
93	Mobilization	1	Flat Fee	\$635.93	\$	635.93			
94	Grade Area	1917	SQYD	\$1.34	\$	2,568.78			
Striping and S	afety								
134	Mobilization - Acrylic Striping	1	Flat Fee	\$95.49	\$	95.49			
141	New Layout: Acrylic 6" Wide - Yellow	360	LF	\$0.39	\$	140.40			
143	New Layout: Acrylic 12" Wide - Yellow	320	LF	\$1.25	\$	400.00			
152	Curb (Top and Face), Red	1825	LF	\$0.41	\$	748.25			
153	Curb (Top and Face), - Yellow	585	LF	\$0.41	\$	239.85			
Manhole Adju				· · ·	·				
	Mobilization	1	Flat Fee	\$584.22	\$	584.22			
180	Charge to Lower	2	Each	\$286.45	\$	572.90			
181	Charge to Raise	2	Each	\$445.58	\$	891.16			
	Gas Cover Adjustments			<b>+</b> · · · · · · · · · · · · · · · · · · ·	<u> </u>				
183	Charge to Lower	11	Each	\$286.45	\$	3,150.95			
184	Charge to Raise	11	Each	\$413.76	\$	4,551.36			
104				ψσ.,σ	<u> </u>	.,551.50			
241	Asphalt Cleaning/Prep	39571	SQFT	\$0.27	\$	10,684.17			
241	Traffic Control	6	Per Day	\$53.05	\$	318.30			
242	Traine Control	U	i ci Day	φυσ.υσ	Ψ	310.30			

244	Additional labor per man-hour	61	Per Hour	\$79.57		\$ 4,853.77
245	Additional Trucking per hour	77	Per Hour	\$212.18	\$	16,337.86
					1	
				SUBTOTAL:	\$	132,545.13
		ce Adjustment		10.00%	\$	13,254.51
	South Regi	ion- Pinal, Pima, (	cocnise & S	TOTAL:	ć	145,799.64
				IOIAL.	<del>y</del>	143,733.04
Notes:						
1	A 72 hour cancellation or rescheduling notice must be	e given to Copper	State Paver	ment once a pro	oject is scheduled.	If a project is cancelled
	or rescheduled within the 72 hour window (weather i	ssues not include	d), mobiliza	tion/demobilize	ation fees may be	applied.
2						
3 4						
4						
	Accepted By:	Da	ate:			
	Standar	rd Inclusions and	Exclusions			
	ropose to furnish and install all labor, materials, and ed	quipment for the	following w	ork on the attac	ched project propo	osal. Please see the
following inc	lusions and exclusions:					
ம Inclusions						
	nning to paving, we have your project covered. 2					
-	tion and demobilization. 2					
<ul> <li>Specific i</li> </ul>	nclusions to your project are on the project proposal. $\ensuremath{\mathbb{D}}$					
<b>2</b>						
Exclusions	n the preject property					
	n the project proposal)	spection coordina	tion soils re	enort ROW ner	mit dust nermit k	nydrant meter
•	ljustments, import/export, as-builts, survey & staking li	•	-			•
obliterat	cions, towing of vehicles, traffic control, handling of spe	oils created by ot	hers, additio	nal mobilizatio	ons, over time, dan	nage to
	ed private utilities, further excavation due to unstable s	•				
	does not include a Storm Water Pollution Prevention Pl	an or Maintenand	ce of a Storn	n Water Pollutio	on Prevention Plar	1. If this is needed, it can
	oon request.  r scope of work not specified in the item description on	the project prop	ocal ic ovelu	dad 🖪		
•Incidenta	·	tile project prop	osai is exciu	ucu.		
Notes:2						
Indemnificat	ion					
	r shall fully defend, indemnify, and hold harmless Copp	er State Paveme	nt Inc from	any and all clai	ims lawsuits dem	ands causes of action
	, damage and/or injury, of any kind whatsoever (includ		-	•		
-	iry and/or wrongful death), whether brought by an ind	-				- '
	e, or local governmental body or agency, arising out of,					
-	ustomer, its officers, owners, personnel, employees, ag				_	
	nc. work. This indemnification applies to and includes, v			="		
by it.	es, and related costs or expenses, and any reimbursem	ents to copper St	ate raveine	int, IIIC. IOI dil le	gai rees, expenses	, and expenses incurred
Jy 10.						
At Copper St	ate Pavement, Inc., we thank you for the opportunity to	o provide you this	proposal, it	f you have any o	questions about th	is proposal please call,
John McCorr	nack at (602)341-9881, or email at jmccormack@copp	erstatepavement	.com.			

\_\_Date:\_\_\_

Wilson ES
Proposal #: Fire Lane

Accepted By:\_