

9299 W Olive Ave #503 Peoria, AZ 85345 (623) 473-9011 | ROC KA-334820 sales@copperstatepavement.com www.copperstatepavement.com

PRICING AND SPECS IN ACCORDANCE TO 1GPA CONTRACT #22-15P-02

To: Amphitheater PS Kevin Chester 5208507667 kchester@amphi.com Project: Prince ES 125 E Prince Rd Tucson, AZ 85705 ESTIMATE JM
DATE 3/20/2025
REP John McCormack
MOBILE # (602)341-9881

EMAIL jmccormack@copperstatepavement.com

Adjacent Ways - See Map						
Item No.	Description	Quantity	Unit	Unit Price	Total	
Wide Crack Seal						
44	Mobilization	1	Flat Fee	\$779.23	\$	779.23
45	Wide Crack Seal	284	LB	\$3.53	\$	1,002.52
Asphalt Emuls	ion Sealer, Squeegee/Spray Applied, SealMaster Liquid Road or Equi	valent (enter a	lternate p	roduct in the "Co		
59	Mobilization	1	Flat Fee	\$509.50	\$	509.50
60	First Coat - Squeegee	9475	SQFT	\$0.25	\$	2,368.75
61	Second Coat - Spray	9475	SQFT	\$0.21	\$	1,989.75
Striping and Sa	afety			"		
134	Mobilization - Acrylic Striping	1	Flat Fee	\$90.00	\$	90.00
152	Curb (Top and Face), Red	465	LF	\$0.37	\$	172.05
156	6' Arrows	8	Each	\$18.00	\$	144.00
157	4-6" Numbers/Letters	204	Each	\$0.63	\$	128.52
Water/Sewer/	Gas Cover Adjustments	1		•		
182	Mobilization	2	Flat Fee	\$550.67	\$	1,101.34
183	Charge to Lower	1	Each	\$270.00	\$	270.00
184	Charge to Raise	1	Each	\$390.00	\$	390.00
				"		
241	Asphalt Cleaning/Prep	9475	SQFT	\$0.18	\$	1,705.50
242	Traffic Control	1	Per Day	\$50.00	\$	50.00
244	Additional labor per man-hour	28	Per Hour	\$75.00	\$	2,100.00
245	Additional Trucking per hour	20	Per Hour	\$200.00	\$	4,000.00

SUBTOTAL:	\$ 16,801.16
10.00%	\$ 1,680.12

Regional Price Adjustment: 10.0 South Region- Pinal, Pima, Cochise & Santa Cruz

TOTAL: \$ 18,481.28

Notes:

1

2 3 4

A 72 hour cancellation or rescheduling notice must be given to Copper State Pavement once a project is scheduled. If a project is
cancelled or rescheduled within the 72 hour window (weather issues not included), mobilization/demobilization fees may be applied

Accepted By:	Date:

Standard Inclusions and Exclusions

We hereby propose to furnish and install all labor, materials, and equipment for the following work on the attached project proposal. Please see the following inclusions and exclusions:

2

Inclusions

- •Mobilization and demobilization.
- •Specific inclusions to your project are on the project proposal. 2

2

Exclusions

(unless noted on the project proposal) ?

- •Specialty insurance requirements, testing, permits and fees, inspection coordination, soils report, ROW permit, dust permit, hydrant meter, utility adjustments, import/export, as-builts, survey & staking layout, repair of landscape/irrigation, Jobsite port-a-johns, striping obliterations, towing of vehicles, traffic control, handling of spoils created by others, additional mobilizations, over time, damage to unmarked private utilities, further excavation due to unstable subbase or subgrade material.
- •This bid does not include a Storm Water Pollution Prevention Plan or Maintenance of a Storm Water Pollution Prevention Plan. If this is needed, it can be quoted upon request. 2
 - •Any other scope of work not specified in the item description on the project proposal is excluded.

 2
 - Incidental work.

Notes: 2

Indemnification

The customer shall fully defend, indemnify, and hold harmless Copper State Pavement, Inc. from any and all claims, lawsuits, demands, causes of action, liability, loss, damage and/or injury, of any kind whatsoever (including without limitation all claims for monetary loss, property damage, equitable relief, personal injury and/or wrongful death), whether brought by an individual or other entity, or imposed by a court of law or by administrative action of any federal, state, or local governmental body or agency, arising out of, in any way whatsoever, any acts, omissions, negligence, or willful misconduct on the part of the customer, its officers, owners, personnel, employees, agents, contractors, invitees, or volunteers for issues arising not related to Copper State Pavement, Inc. work. This indemnification applies to and includes, without limitation, the payment of all penalties, fines, judgments, awards, decrees, attorneys' fees, and related costs or expenses, and any reimbursements to Copper State Pavement, Inc. for all legal fees, expenses, and expenses incurred by it.

At Copper State Pavement, Inc., we thank you for the opportunity to provide you this proposal, if you have any questions about this proposal please call, John McCormack at (602)341-9881, or email at jmccormack@copperstatepavement.com.

Accepted By:	Date:
Proposal #: <u>JM</u>	