



PROPOSAL

November 17, 2017

2415 West Erie Drive Tempe, AZ 85282

main: 480-609-6300

Gateway elem - Replace Exit Signs					ACCESS CONTROL SYSTEMS	
MATERIAL: (See attached summaries for details)					\$	26,950.00
FREIGHT: 3.5% OF MATERIAL COST					\$	943.25
LABOR:						
Basic Installation Rate:		77.00	Hours (x)	\$ 85.00	\$	6,545.00
Application / Programming Rate:			Hours (x)	\$ 125.00	\$	-
Project Management Rate:			Hours (x)	\$ 115.00	\$	-
Engineer / Drafting Rate			Hours (x)	\$ 90.00	\$	-
Service Rate:			Hours (x)	\$ 105.00	\$	-
LIFT RENTAL:			x	\$ -	\$	-
PERMIT FEE: (a applicable by jurisdictional requirements, and invoiced at cost to Members)						
LODGING, M&IE AND MILEAGE: (current state rates, see http://www.gao.az.gov/travel , Effective Date: 11/15/2006)						
LODGING:			per night (x)	\$ -	\$	-
M&IE:			per night (x)	\$ -	\$	-
Mileage:			per mile (x)	\$ 0.445	\$	-
Commercial Monitoring: (units in increments of 12)						
Fire Alarm Only:			unit per month (x)	\$ 26.00	\$	-
Basic Security:			unit per month (x)	\$ 28.00	\$	-
Partitioned systems:			unit per month (x)	\$ 10.00	\$	-
Additional security panels (same site)			unit per month (x)	\$ 16.00	\$	-
Secured Monitoring: U.L. Listed Account:			unit per month (x)	\$ 45.00	\$	-
Primary Mode, NO Phone Line:			unit per month (x)	\$ 25.00	\$	-
Secondary Back-Up to Phone Line:			unit per month (x)	\$ 18.00	\$	-
Elevator Monitoring:			unit per month (x)	\$ 20.00	\$	-
					Subtotal:	\$ 34,438.25
					Tax:	\$ 2,182.95
Bond Rates: (\$18.00 per \$1,000.00 of contract amount)			NO	\$ 18.00	\$	-
<input type="checkbox"/> Progressive Payments			Substation Completion:		TOTAL:	\$ 36,621.20

SUMMARY

Install new (58) one sided and (10) double sided Glo Brite exit signs. Demo existing signs and recycle the material.

New signs to use existing power and to replace existing, either hang from ceiling or wall wall mount