



PROPOSAL

June 26, 2018

2415 West Erie Drive Tempe, AZ 85282

main: 480-609-6300

Gateway elem - Replace Exit Signs ACCESS CONTROL SYSTEMS

MATERIAL: (See attached summaries for details)					\$ 26,950.00
FREIGHT: 3.5% OF MATERIAL COST					\$ 943.25
LABOR:					
Basic Installation Rate:		77.00	Hours (x)	\$ 85.00	\$ 6,545.00
Application / Programming Rate:			Hours (x)	\$ 125.00	\$ -
Project Management Rate:			Hours (x)	\$ 115.00	\$ -
Engineer / Drafting Rate:			Hours (x)	\$ 90.00	\$ -
Service Rate:			Hours (x)	\$ 105.00	\$ -
LIFT RENTAL:			x	\$ -	\$ -
PERMIT FEE: (a applicable by jurisdictional requirements, and invoiced at cost to Members)					
LODGING, M&IE AND MILEAGE: (current state rates, see http://www.gao.az.gov/travel , Effective Date: 11/15/2006)					
LODGING:			per night (x)	\$ -	\$ -
M&IE:			per night (x)	\$ -	\$ -
Mileage:			per mile (x)	\$ 0.445	\$ -
Commercial Monitoring: (units in increments of 12)					
Fire Alarm Only:			unit per month (x)	\$ 26.00	\$ -
Basic Security:			unit per month (x)	\$ 28.00	\$ -
Partitioned systems:			unit per month (x)	\$ 10.00	\$ -
Additional security panels (same site)			unit per month (x)	\$ 16.00	\$ -
Secured Monitoring: U.L. Listed Account:			unit per month (x)	\$ 45.00	\$ -
Primary Mode, NO Phone Line:			unit per month (x)	\$ 25.00	\$ -
Secondary Back-Up to Phone Line:			unit per month (x)	\$ 18.00	\$ -
Elevator Monitoring:			unit per month (x)	\$ 20.00	\$ -
Subtotal:					\$ 34,438.25
Tax:					\$ 2,182.95
Bond Rates: (\$18.00 per \$1,000.00 of contract amount)		NO		\$ 18.00	\$ -
<input type="checkbox"/> Progressive Payments		Substation Completion:		TOTAL:	\$ 36,621.20

SUMMARY

Install new (68) one sided and (5) double sided GLO BRITE®, Red, Indoor/Outdoor & Wet Location, 100ft Viewing exit signs. Demo existing signs and recycle the material.

New signs to replace existing, either hang from ceiling or wall wall mount